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FYO04 Maintenance Dredging at Bolles Harbor, Michigan

11. The Contractor shall begin performance within 10 calendar days and complete it within 30 calendar days after receiving

|:| award, notice to proceed. This performance period is mandatory, |:| negotiable. (See )

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? 12B. CALENDAR DAYS
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YES |:| NO 10
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local time _15 Mar 2004 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time. Sealed envelopes containing offers
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SOLICITATION, OFFER, AND AWARD (Continued)
(Construction, Alteration, or Repair)

OFFER (Must be fully completed by offeror)

14. NAME AND ADDRESS OF OFFEROR  (Include ZIP Code)
MCM MARINE INC

-DARWIN J. MCCOY

1065 EAST PORTAGE AVE
POST OFFICE BOX 922
SAULT STE MARIE MI 49783

15. TELEPHONE NO. (Include area code)

(906) 632-4316

CODE FACILITY CODE
OLAW1 OLAW1

16. REMITTANCE ADDRESS  (Include only if different than Item 14)

See Item 14

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is
accepted by the Government in writing within calendar days after the date offers are due. (Insert any number equal to or greater than
the minimum requirements stated in Item 13D. Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN
OFFER (Type or print)

20B. SIGNATURE

20C. OFFER DATE

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

SEE SCHEDULE

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA
$171,100.00 See Schedule
24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM 25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO

(4 copies unless otherwise specified)

|:| 10 U.S.C. 2304(c)

D 41 U.S.C. 253(c)

26. ADMINISTERED BY CODE

See Item 7

5700 WASP AVENUE
MILLINGTON TN 38054

27. PAYMENT WILL BE MADE BY:
U S ARMY CORPS OF ENGINEERS FINANCE AND

CODE | TOB0200

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

|:| 28. NEGOTIATED AGREEMENT  (Contractor is required to sign this

document and return copies to issuing office.) Contractor agrees

to furnish and deliver all items or perform all work, requisitions identified

on this form and any continuation sheets for the consideration stated in this
contract. The rights and obligations of the parties to this contract shall be
governed by (a) this contract award, (b) the solicitation, and (c) the clauses,
representations, certifications, and specifications or incorporated by refer-
ence in or attached to this contract.

necessary.

REF: W911XK-04-B-0007

29. AWARD (Contractor is not required to sign this document.)
Your offer on this solicitation, is hereby accepted as to the items listed. This award con|
summates the contract, which consists of (a) the Government solicitation and
your offer, and (b) this contract award. No further contractual document is

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED
TO SIGN (Type or print)

30B. SIGNATURE 30C. DATE

TEL: (313) 226-6421

31A. NAME CF OONTRACTI NG CFFI CER
SHARON A LAWRENCE / ADDED BY SUM

EMAIL: S

(Type or print)

ar om. A CaW[enr e T st TISAare AT Ty 11

31B. UNITED STATES OF AMERICA

BY %q o (7 Heeerreeree | 17-Mar-2004

31C. AWARD DATE

NSN 7540-01-155-3212

STANDARD FORM 1442 BACK  (REV. 4-85)



Section 00010 - Solicitation Contract Form

ITEM NO
0001

0002AA

0002AB

SUPPLIES/SERVICES
BOLLESHARBOR
MOBILIZATION AND
DEMOBILIZATION

DREDGING:

FIRST 12,000 CUBIC
YARDS

OVER 12,000 CUBIC
YARDS

QUANTITY
1

12,000

17,000

UNIT
Lump Sum

Cubic Yard

Cubic Yard

W911XK-04-C-0005
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UNIT PRICE AMOUNT
$38,000.00 $38,000.00
$5.00 $60,000.00
$.30 $73,100.00
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Section 00700 - Contract Clauses

CLAUSESINCORPORATED BY REFERENCE

52.202-1 Alt | Definitions (Dec 2001) --Alternate | MAY 2001
52.203-3 Gratuities APR 1984
52.203-5 Covenant Against Contingent Fees APR 1984
52.203-7 Anti-Kickback Procedures JUL 1995
52.203-8 Cancellation, Rescission, and Recovery of Fundsfor Illegal or JAN 1997
Improper Activity
52.203-10 Price Or Fee Adjustment For Illegal Or Improper Activity JAN 1997
52.203-12 Limitation On Payments To Influence Certain Federal JUN 2003
Transactions
52.204-4 Printed or Copied Double-Sided on Recycled Paper AUG 2000
52.209-6 Protecting the Government's Interest When Subcontracting  JUL 1995
With Contractors Debarred, Suspended, or Proposed for
Debarment
52.211-18 Variation in Estimated Quantity APR 1984
52.214-29 Order Of Precedence--Sealed Bidding JAN 1986
52.219-6 Notice Of Total Small Business Set-Aside JUN 2003
52.219-8 Utilization of Small Business Concerns OCT 2000
52.219-14 Limitations On Subcontracting DEC 1996
52.222-3 Convict Labor JUN 2003
52.222-4 Contract Work Hours and Safety Standards Act - Overtime ~ SEP 2000
Compensation
52.222-6 Davis Bacon Act FEB 1995
52.222-7 Withholding of Funds FEB 19388
52.222-8 Payrolls and Basic Records FEB 19388
52.222-9 Apprentices and Trainees FEB 1988
52.222-10 Compliance with Copeland Act Requirements FEB 19388
52.222-11 Subcontracts (Labor Standards) FEB 19388
52.222-12 Contract Termination-Debarment FEB 1988
52.222-13 Compliance with Davis-Bacon and Related Act Regulations. FEB 1988
52.222-14 Disputes Concerning Labor Standards FEB 19388
52.222-15 Certification of Eligibility FEB 19388
52.222-21 Prohibition Of Segregated Facilities FEB 1999
52.222-26 Equal Opportunity APR 2002
52.222-27 Affirmative Action Compliance Reguirements for ConstructionFEB 1999
52.222-35 Equal Opportunity For Special Disabled Veterans, Veterans of DEC 2001
the Vietnam Era, and Other Eligible Veterans
52.222-36 Affirmative Action For Workers With Disabilities JUN 1998
52.222-37 Employment Reports On Special Disabled Veterans, Veterans DEC 2001
Of The Vietnam Era, and Other Eligible Veterans
52.223-14 Toxic Chemical Release Reporting AUG 2003
52.226-1 Utilization Of Indian Organizations And Indian-Owned JUN 2000
Economic Enterprises
52.227-1 Authorization and Consent JUL 1995
52.227-2 Notice And Assistance Regarding Patent And Copyright AUG 1996
I nfringement
52.228-11 Pledges Of Assets FEB 1992
52.228-14 Irrevocable Letter of Credit DEC 1999

52.229-3 Federal, State And Local Taxes APR 2003



52.232-5
52.232-23 Alt |
52.232-25
52.232-27
522331
52.233-3
52.236-5
52.236-7
52.236-13
52.236-15
52.236-26
52.242-13
52.242-14
52.243-5
52.244-6
52.246-1
52.246-12
52.247-34
52.249-2

52.253-1
252.203-7001

252.204-7003
252.209-7000

252.209-7004

252.219-7011
252.225-7012
252.227-7033
252.232-7003
252.236-7000
252.236-7006
252.243-7001
252.243-7002
252.244-7000

252.246-7000
252.247-7023
252.247-7024

Payments under Fixed-Price Construction Contracts
Assignment of Claims (Jan 1986) - Alternate |
Prompt Payment

Prompt Payment for Construction Contracts
Disputes

Protest After Award

Material and Workmanship

Permits and Responsibilities

Accident Prevention

Schedules for Construction Contracts
Preconstruction Conference

Bankruptcy

Suspension of Work

Changes and Changed Conditions
Subcontracts for Commercial Items
Contractor Inspection Requirements
Inspection of Construction

F.O.B. Destination

Termination For Convenience Of The Government (Fixed-

Price)
Computer Generated Forms

Prohibition On Persons Convicted of Fraud or Other Defense-

Contract-Related Felonies
Control Of Government Personnel Work Product
Acquisition From Subcontractors Subject To On-Site

Inspection Under The Intermediate Range Nuclear Forces

(INF) Treaty

Subcontracting With Firms That Are Owned or Controlled By

The Government of a Terrorist Country
Notification to Delay Performance

Preference For Certain Domestic Commodities
Rightsin Shop Drawings

Electronic Submission of Payment Requests

M odification Proposal s-Price Breakdown

Cost Limitation

Pricing Of Contract Modifications

Requests for Equitable Adjustment
Subcontracts for Commercia Items and Commercial
Components (DoD Contracts)

Material Inspection And Receiving Report
Transportation of Supplies by Sea

Notification Of Transportation Of Supplies By Sea

CLAUSESINCORPORATED BY FULL TEXT

SEP 2002

APR 1984
OCT 2003
OCT 2003
JUL 2002

AUG 199%
APR 1984
NOV 1991
NOV 1991
APR 1984
FEB 1995

JUL 1995

APR 1984
APR 1984
APR 2003
APR 1984
AUG 199%
NOV 1991
SEP 1996

JAN 1991
MAR 1999

APR 1992
NOV 1995

MAR 1998

JUN 1998
FEB 2003
APR 1966
DEC 2003
DEC 1991
JAN 1997
DEC 1991
MAR 1998
MAR 2000

MAR 2003
MAY 2002
MAR 2000

52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1934)

W911XK-04-C-0005
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The Contractor shall be required to (a) commence work under this contract within ten (10) calendar days after the date
the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work
ready for use not later than thirty (30) calendar days after the notice to proceed. The time stated for compl etion shall
include final cleanup of the premises.
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(End of clause)

52211-12 LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)

(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay
liquidated damages to the Government in the amount of $599.00 for each calendar day of delay until the work is
completed or accepted.

(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination
clause.

(End of clause)

52.211-13 TIME EXTENSONS (SEP 2000)

Time extensions for contract changes will depend upon the extent, if any, by which the changes cause delay in the
completion of the various elements of construction. The change order granting the time extension may provide that
the contract completion date will be extended only for those specific elements related to the changed work and that
the remaining contract completion dates for all other portions of the work will not be altered. The change order also
may provide an equitabl e readjustment of liquidated damages under the new completion schedule.

(End of clause)

52.211- 5000 EVALUATI ON OF SUBDI VI DED | TEMS ( MAR 1995) - - EFARS
Item No. 0002 is subdivided into two or nore estimated quantities and are to
be separately priced. The Governnment will evaluate each of these itens on the
basis of total price of its sub-itens.

(End of cl ause)

52.211-5001 VARI ATIONS I N ESTI MATED QUANTI TI ES, SUBDI VI DED | TEMS

(MAR 1995) - - EFARS

This variation in estimated quantities clause is applicable only to Itens
No. 0002.

(a) Variation fromthe estimted quantity in the actual work performed under
any second or subsequent sub-itemor elimnation of all work under such a
second or subsequent sub-itemw |l not be the basis for an adjustnent in
contract unit price.

(b) Where the actual quantity of work performed for Itens No.0002 is |ess
than 85% of the quantity of the first sub-itemlisted under such item the
contractor will be paid at the contract unit price for that sub-itemfor the
actual quantity of work perforned and, in addition, an equitable adjustnent
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shal |l be nmade in accordance with the clause FAR 52.212-11, Variation in
Esti mated Quantities.

(c) If the actual quantity of work performed under Itens No. 0002 exceeds
115% or is less than 85% of the total estimated quantity of the sub-item under
that itemand/or if the quantity of the work performed under the second sub-
item or any subsequent sub-itemunder Itens No. 0002 exceeds 115%or is |ess
than 85% of the estimated quantity of any such sub-item and if such variation
causes an increase or a decrease in the time required for performance of this
contract the contract conpletion time will be adjusted in accordance with the
clause FAR 52.212-11, Variation in Estimted Quantities.

(End of cl ause)

522259 BUY AMERICAN ACT—CONSTRUCTION MATERIALS (JUN 2003)
(a) Definitions. As used in this clause-
Component means an article, material, or supply incorporated directly into a construction material.

Construction material means an article, material, or supply brought to the construction site by the Contractor or a
subcontractor for incorporation into the building or work. The term also includes an item brought to the site
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency
lighting, fire alarm, and audio evacuation systems, that are discrete systemsincorporated into a public building or
work and that are produced as complete systems, are eval uated as a single and distinct construction material
regardless of when or how the individual parts or components of those systems are delivered to the construction
site. Materials purchased directly by the Government are supplies, not construction material.

Cost of components means--

(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of
incorporation into the construction material (whether or not such costs are paid to a domestic firm), and any
applicable duty (whether or not a duty-free entry certificate isissued); or

(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component,
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but
excluding profit. Cost of components does not include any costs associated with the

manufacture of the end product.

Domestic construction material means--

(1) An unmanufactured construction material mined or produced in the United States; or

(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or
manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign origin
of the same class or kind for which nonavailability determinations have been made are treated as domestic.

Foreign construction material means a construction material other than a domestic construction material.

United States means the 50 States, the District of Columbia, and outlying areas.
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(b) Domestic preference. (1) This clause implementsthe Buy American Act (41 U.S.C. 10a-10d) by providing a
preference for domestic construction material. The Contractor shall use only domestic construction material in

performing this contract, except as provided in paragraphs (b)(2) and (b)(3) of this clause.

(2) Thisrequirement does not apply to the construction material or components listed by the Government as follows:
none.

(3) The Contracting Officer may add other foreign construction material to thelist in paragraph (b)(2) of thisclauseif
the Government determines that

(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction
material subject to the requirements of the Buy American Act is unreasonable when the cost of such material exceeds
the cost of foreign material by more than 6 percent;

(ii) The application of the restriction of the Buy American Act to a particular construction material would be
impracticable or inconsistent with the public interest; or

(iii) The construction material is not mined, produced, or manufactured in the United Statesin sufficient and
reasonably available commercial quantities of a satisfactory quality.

(c) Request for determination of inapplicability of the Buy American Act. (1)(i) Any Contractor request to use foreign
construction material in accordance with paragraph (b)(3) of this clause shall include adequate information for
Government evaluation of the request, including--

(A) A description of the foreign and domestic construction materials;

(B) Unit of measure;

(C) Quantity;

(D) Price;

(E) Time of delivery or availahility;

(F) Location of the construction project;

(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph
(b)(3) of thisclause.

(ii) A request based on unreasonabl e cost shall include a reasonable survey of the market and a completed price
comparison tablein the format in paragraph (d) of this clause.

(iii) The price of construction material shall include all delivery costs to the construction site and any applicable duty
(whether or not a duty-free certificate may beissued).

(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor could
not reasonably foresee the need for such determination and could not have requested the determination before
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a
determination.
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(2) If the Government determines after contract award that an exception to the Buy American Act applies and the
Contracting Officer and the Contractor negotiate adequate consideration, the Contracting Officer will modify the
contract to allow use of the foreign construction material. However, when the basis for the exceptionisthe
unreasonabl e price of adomestic construction material, adequate consideration is not less than the differential
established in paragraph (b)(3)(i) of this clause.

(3) Unless the Government determines that an exception to the Buy American Act applies, use of foreign
construction material is noncompliant with the Buy American Act.

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the
Contractor shall include the following information and any applicable supporting data based on the survey of
suppliers:

Foreign and Domestic Construction Materials Price Comparison

Construction material description Unit of measure Quantity Price (dollars) \1\

Item1
Foreign construction Material.... ......cocovveeieies coreeirrirerirsinns cevrerssssneesenenens
Domestic CoNStruction MAterial... ......cccccceviiieies coevereieeeeieeies eeeesesseaens
Item 2
Foreign construction Material.... ......cocovveeieies coreeirrirerirsinns cevrerssssneesenenens
Domestic construction Material... .....cccceeveeeviees ceevevreiereeieees eeeeee s

Include all delivery coststo the construction site and any applicable duty (whether or not a duty-free entry certificate
isissued).

List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, attach
summary.

Include other applicable supporting information.

(End of clause)

52.228-1 BID GUARANTEE (SEP 1996)

(a) Failureto furnish abid guarantee in the proper form and amount, by the time set for opening of bids, may be cause
for rejection of the bid.

(b) The bidder shall furnish abid guarantee in the form of afirm commitment, e.g., bid bond supported by good and
sufficient surety or sureties acceptabl e to the Government, postal money order, certified check, cashier's check,
irrevocable letter of credit, or, under Treasury Department regulations, certain bonds or notes of the United States.
The Contracting Officer will return bid guarantees, other than bid bonds, (1) to unsuccessful bidders as soon as
practicable after the opening of bids, and (2) to the successful bidder upon execution of contractual documents and
bonds (including any necessary coinsurance or reinsurance agreements), as required by the bid as accepted.-

(c) The amount of the bid guarantee shall be twenty (20%) percent of the bid price or $ , whichever isless.-
(d) If the successful bidder, upon acceptance of its bid by the Government within the period specified for acceptance,
failsto execute all contractual documents or furnish executed bond(s) within 10 days after receipt of the forms by the

bidder, the Contracting Officer may terminate the contract for default.-

(e) Inthe event the contract is terminated for default, the bidder isliable for any cost of acquiring the work that
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exceeds the amount of its bid, and the bid guarantee is avail able to offset the difference.

(End of clause)

52.236-4 PHYSICAL DATA (APR 1984)

Data and information furnished or referred to below isfor the Contractor'sinformation. The Government shall not be
responsible for any interpretation of or conclusion drawn from the data or information by the Contractor.

(a) Theindications of physical conditions on the drawings and in the specifications are the result of site
investigations by topographic and hydrographic surveys.

(b) Weather conditions; The Contractor shall investigate and satisfy itself asto all hazardslikely to arise from
weather conditions during the performance of its work.

(c) Transportation facilities: The Contractor shall investigate and obtain the necessary information and data as to the
availablility and use of access roads, highways and railroad facilities to the work site. The Contractor shall obtain
necessary permitsto operate on or cross public highways, roads and railroads .

(d) Use of Project Site: Project areausage is at the Contractor’srisk. The Contractor shall be responsible for damages
that may be suffered due to its operations. See technical specifications and drawings for additional information
regarding physical data.

(End of clause)

52.236-16 QUANTITY SURVEYS(APR 1934)

(a) Quantity surveys shall be conducted, and the data derived from these surveys shall be used in computing the
quantities of work performed and the actual construction completed and in place.

(b) The Government shall conduct the original and final surveys and make the computations based on them. The
Contractor shall conduct the surveys for any periods for which progress payments are requested and shall make the
computations based on these surveys. All surveys conducted by the Contractor shall be conducted under the
direction of arepresentative of the Contracting Officer, unless the Contracting Officer waives this requirement in a
specific instance.

(c) Promptly upon completing a survey, the Contractor shall furnish the originals of all field notes and all other
recordsrelating to the survey or to the layout of the work to the Contracting Officer, who shall use them as necessary
to determine the amount of progress payments. The Contractor shall retain copies of all such material furnished to
the Contracting Officer.

(End of clause)

52.236-17 LAYOUT OF WORK (APR 1984)

The Contractor shall lay out its work from Government established base lines and bench marksindicated on the
drawings, and shall be responsible for all measurementsin connection with the layout. The Contractor shall furnish,
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at itsown expense, al stakes, templates, platforms, equipment, tools, materials, and labor required to lay out any part
of thework. The Contractor shall be responsible for executing the work to the lines and grades that may be
established or indicated by the Contracting Officer. The Contractor shall also be responsible for maintaining and
preserving all stakes and other marks established by the Contracting Officer until authorized to remove them. |f such
marks are destroyed by the Contractor or through its negligence before their removal is authorized, the Contracting
Officer may replace them and deduct the expense of the replacement from any amounts due or to become due to the
Contractor.

(End of clause)

52.248-3 VALUE ENGINEERING-CONSTRUCTION (FEB 2000)

(a) General. The Contractor is encouraged to develop, prepare, and submit value engineering change proposals
(VECP's) voluntarily. The Contractor shall sharein any instant contract savings realized from accepted VECP's, in
accordance with paragraph (f) below.

(b) Definitions. "Collateral costs," as used in this clause, means agency costs of operation, maintenance, logistic
support, or Government-furnished property.

"Collateral savings," as used in this clause, means those measurabl e net reductions resulting fromaVECPin the
agency'soverall projected collateral costs, exclusive of acquisition savings, whether or not the acquisition cost
changes.

"Contractor's development and implementation costs," as used in this clause, means those costs the Contractor
incurs on a VECP specifically in developing, testing, preparing, and submitting the VECP, as well as those costs the
Contractor incurs to make the contractual changes required by Government acceptance of aVECP.

"Government costs," as used in this clause, means those agency costs that result directly from developing and
implementing the VECP, such as any net increasesin the cost of testing, operations, maintenance, and logistic
support. The term does not include the normal administrative costs of processing the VECP.

"Instant contract savings," as used in this clause, means the estimated reduction in Contractor cost of performance
resulting from acceptance of the VECP, minus allowable Contractor's devel opment and i mplementation costs,
including subcontractors' development and implementation costs (see paragraph (h) below).

"V aue engineering change proposal (VECP)" means a proposal that--

(1) Requires achange to this, the instant contract, to implement; and

(2) Resultsin reducing the contract price or estimated cost without impairing essential functions or characteristics;
provided, that it does not involve achange--

(i) In deliverable end item quantities only; or

(ii) To the contract type only.

(c) VECP preparation. As aminimum, the Contractor shall include in each VECP the information described in
subparagraphs (1) through (7) below. If the proposed changeis affected by contractually required configuration

management or similar procedures, the instructions in those procedures relating to format, identification, and priority
assignment shall govern VECP preparation. The VECP shall include the following:
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(1) A description of the difference between the existing contract requirement and that proposed, the comparative
advantages and disadvantages of each, ajustification when an item's function or characteristics are being altered,
and the effect of the change on the end item's performance.

(2) A list and analysis of the contract requirements that must be changed if the VECP is accepted, including any
suggested specification revisions.

(3) A separate, detailed cost estimate for
(i) the affected portions of the existing contract requirement and

(ii) the VECP. The cost reduction associated with the VECP shall take into account the Contractor's allowable
development and implementation costs, including any amount attributable to subcontracts under paragraph (h)
below.

(4) A description and estimate of costs the Government may incur in implementing the VECP, such as test and
evaluation and operating and support costs.

(5) A prediction of any effects the proposed change would have on collateral coststo the agency.

(6) A statement of the time by which a contract modification accepting the VECP must beissued in order to achieve
the maximum cost reduction, noting any effect on the contract completion time or delivery schedule.

(7) Identification of any previous submissions of the VECP, including the dates submitted, the agencies and contract
numbersinvolved, and previous Government actions, if known.

(d) Submission. The Contractor shall submit VECP'sto the Resident Engineer at the worksite, with a copy to the
Contracting Officer.

(e) Government action.

(1) The Contracting Officer will notify the Contractor of the status of the VECP within 45 calendar days after the
contracting office receivesit. If additional timeisrequired, the Contracting Officer will notify the Contractor within
the 45-day period and provide the reason for the delay and the expected date of the decision. The Government will
process VECP's expeditiously; however, it shall not be liable for any delay in acting upon aVECP.

If the VECP is not accepted, the Contracting Officer will notify the Contractor in writing, explaining the reasons for
rejection. The Contractor may withdraw any VECP, in whole or in part, at any time beforeit is accepted by the
Government. The Contracting Officer may require that the Contractor provide written notification before undertaking
significant expenditures for VECP effort.

Any VECP may be accepted, in whole or in part, by the Contracting Officer's award of a modification to this contract
citing this clause. The Contracting Officer may accept the VECP, even though an agreement on price reduction has
not been reached, by issuing the Contractor a notice to proceed with the change. Until anotice to proceed isissued
or acontract modification applies aVECP to this contract, the Contractor shall perform in accordance with the
existing contract. The decision to accept or reject all or part of any VECP isaunilateral decision made solely at the
discretion of the Contracting Officer.

(f) Sharing.

(1) Rates. The Government's share of savingsis determined by subtracting Government costs from instant contract
savings and multiplying the result by
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(i) 45 percent for fixed-price contracts or
(ii) 75 percent for cost-reimbursement contracts.

(2) Payment. Payment of any share due the Contractor for use of aVVECP on this contract shall be authorized by a
modification to this contract to--

(i) Accept the VECP,
(ii) Reduce the contract price or estimated cost by the amount of instant contract savings; and
(iii) Provide the Contractor's share of savings by adding the amount cal culated to the contract price or fee.

(g) Collateral savings. If aVECP is accepted, the Contracting Officer will increase the instant contract amount by 20
percent of any projected collateral savings determined to be realized in atypical year of use after subtracting any
Government costs not previously offset. However, the Contractor's share of collateral savings will not exceed the
contract's firm-fixed-price or estimated cost, at the time the VECP is accepted, or $100,000, whichever is greater. The
Contracting Officer is the sole determiner of the amount of collateral savings.

(h) Subcontracts. The Contractor shall include an appropriate value engineering clause in any subcontract of $50,000
or more and may include one in subcontracts of lesser value. In computing any adjustment in this contract's price
under paragraph (f) above, the Contractor's allowable devel opment and implementation costs shall include any
subcontractor's allowabl e development and implementation costs clearly resulting from aVVECP accepted by the
Government under this contract, but shall exclude any value engineering incentive payments to a subcontractor. The
Contractor may choose any arrangement for subcontractor value engineering incentive payments; provided, that
these payments shall not reduce the Government's share of the savings resulting from the VECP.

(i) Data. The Contractor may restrict the Government's right to use any part of aVECP or the supporting data by
marking the following legend on the affected parts:

"These data, furnished under the VValue Engineering-- Construction clause of contract.......... , shall not be
disclosed outside the Government or duplicated, used, or disclosed, in whole or in part, for any purpose other than to
evaluate a value engineering change proposal submitted under the clause. Thisrestriction does not limitthe
Government'sright to use information contained in these data if it has been obtained or is otherwise available from
the Contractor or from another source without limitations." 1f aVECP is accepted, the Contractor hereby grantsthe
Government unlimited rights in the VECP and supporting data, except that, with respect to data qualifying and
submitted as limited rights technical data, the Government shall have the rights specified in the contract modification
implementing the VECP and shall appropriately mark the data. (Theterms"unlimited rights" and "limited rights" are
defined in Part 27 of the Federal Acquisition Regulation.)

(End of clause)

52.252-2 CLAUSESINCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the sasme force and effect asif they were givenin
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may be
accessed electronically at this/these address(es):

www.amet.gov/far

(End of clause)
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2522367001 CONTRACT DRAWINGS, MAPS, AND SPECIFICATIONS (AUG 2000)

(a) The Government will provide to the Contractor, without charge, one set of contract drawings and specifications,
except publicationsincorporated into the technical provisions by reference, in electronic or paper media as chosen by
the Contracting Officer.

(b) The Contractor shall--

(1) Check al drawings furnished immediately upon receipt;

(2) Compare al drawings and verify the figures before laying out the work;

(3) Promptly notify the Contracting Officer of any discrepancies,

(4) Beresponsible for any errorsthat might have been avoided by complying with this paragraph (b); and

(5) Reproduce and print contract drawings and specifications as heeded.

(c) In general--

(1) Large-scale drawings shall govern small-scale drawings; and

(2) The Contractor shall follow figures marked on drawingsin preference to scale measurements.

(d) Omissions from the drawings or specifications or the misdescription of details of work that are manifestly
necessary to carry out the intent of the drawings and specifications, or that are customarily performed, shall not
relieve the Contractor from performing such omitted or misdescribed details of the work. The Contractor shall perform

such details asif fully and correctly set forth and described in the drawings and specifications.

(e) Thework shall conform to the specifications and the contract drawings identified on the following index of
drawings.

Title Page number

FY 04 Maintenance Dredging
Bolles Harbor, Michigan

Dredge Plan CS 0+00 to CS 6+00N lof 3
General Notes, Location Map, Legend

Dredge Plan CS 6+00N to 28+50N 20f 3
Typical Section

Dredge Plan CS 28+50N to CS45+46.3N 3 of 3

(End of clause)

252.236-7002 OBSTRUCTION OF NAVIGABLE WATERWAYS. (DEC 1991)
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(a) The Contractor shall --
(1) Promptly recover and remove any material, plant, machinery, or appliance which the contractor loses, dumps,
throws overboard, sinks, or misplaces, and which, in the opinion of the Contracting Officer, may be dangerousto or
obstruct navigation;
(2) Give immediate notice, with description and locations of any such obstructions, to the Contracting Officer; and
(3) When required by the Contracting Officer, mark or buoy such obstructions until the same are removed.

(b) The Contracting Officer may --

(1) Remove the obstructions by contract or otherwise should the Contractor refuse, neglect, or delay compliance with
paragraph (a) of this clause; and

(2) Deduct the cost of removal from any monies due or to become due to the Contractor; or

(3) Recover the cost of removal under the Contractor's bond.

(c) The Contractor's liability for the removal of avessel wrecked or sunk without fault or negligence islimited to that
provided in sections 15, 19, and 20 of the River and Harbor Act of March 3, 1899 (33 U.S.C. 410 €t. seq.).
2522367004 PAYMENT FOR MOBILIZATION AND DEMOBILIZATION (DEC 1991)

(a) The Government will pay al costs for the mobilization and demobilization of all of the Contractor's plant and
equipment at the contract lump sum price for thisitem.

(1) Sixty (60) percent of the lump sum price upon completion of the contractor's mobilization at the work site.

(2) The remaining forty (40) percent upon compl etion of demobilization.

(b) The Contracting Officer may require the Contractor to furnish cost datato justify this portion of the bid if the
Contracting Officer believes that the percentagesin paragraphs (a) (1) and (2) of this clause do not bear areasonable

relation to the cost of the work in this contract.

(1) Failureto justify such price to the satisfaction of the Contracting Officer will result in payment, as determined by
the Contracting Officer, of --

(i) Actua mobilization costs at completion of mobilization;
(ii) Actual demobilization costs at completion of demobilization; and
(iii) The remainder of thisitem in the final payment under this contract.

(2) The Contracting Officer's determination of the actual costsin paragraph (b)(1) of this clause is not subject to
appeal.

252.247-7023 TRANSPORTATION OF SUPPLIESBY SEA (MAY 2002) ALTERNATE Il (MAY 2002)

(a) Definitions. Asusedinthisclause -
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(1) "Components" means articles, materials, and supplies incorporated directly into end products at any level of
manufacture, fabrication, or assembly by the Contractor or any subcontractor.
(2) "Department of Defense" (DoD) meansthe Army, Navy, Air Force, Marine Corps, and defense agencies.
(3) "Foreign flag vessel" means any vessel that is not aU.S.-flag vessel.

(4) "Ocean transportation” means any transportation aboard a ship, vessel, boat, barge, or ferry through international
waters.

(5) "Subcontractor" means a supplier, materialman, distributor, or vendor at any level below the prime contractor
whose contractual obligation to perform results from, or is conditioned upon, award of the prime contract and who is
performing any part of the work or other requirement of the prime contract.

(6) "Supplies' means all property, except land and interestsin land, that is clearly identifiable for eventual use by or
owned by the DoD at the time of transportation by sea.

(i) Anitemisclearly identifiable for eventual use by the DoD if, for example, the contract documentation contains a
reference to aDoD contract number or amilitary destination.

(ii) "Supplies" includes (but is not limited to) public works; buildings and facilities; ships; floating equipment and
vessels of every character, type, and description, with parts, subassemblies, accessories, and equipment; machine
tools; material; equipment; stores of all kinds; end items; construction materials; and components of the foregoing.

(7) "U.Sflag vessel" means avessel of the United States or belonging to the United States, including any vessel
registered or having national status under the laws of the United States.

(b)(1) The Contractor shall use U.S.-flag vessels when transporting any supplies by sea under this contract.
(2) A subcontractor transporting supplies by sea under this contract shall use U.S.-flag vesselsif--

(i) Thiscontract is a construction contract; or

(ii) The supplies being transported are--

(A) Noncommercia items; or

(B) Commercial itemsthat--

(1) The Contractor isreselling or distributing to the Government without adding value (generally, the Contractor does
not add value to itemsthat it contracts for f.o.b. destination shipment);

(2) Are shipped in direct support of U.S. military contingency operations, exercises, or forces deployed in
humanitarian or peacekeeping operations; or

(3) Are commissary or exchange cargoes transported outside of the Defense Transportation System in accordance
with 10 U.S.C. 2643.

(c) The Contractor and its subcontractors may request that the Contracting Officer authorize shipment in foreign-flag
vessels, or designate available U.S.-flag vessels, if the Contractor or a subcontractor believes that --

(2) U.Sflag vessels are not available for timely shipment;
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(2) Thefreight charges are inordinately excessive or unreasonable; or

(3) Freight charges are higher than charges to private persons for transportation of like goods.

(d) The Contractor must submit any request for useof other than U.S.-flag vesselsin writing to the Contracting
Officer at least 45 days prior to the sailing date necessary to meet its delivery schedules. The Contracting Officer will
process requests submitted after such date(s) as expeditiously as possible, but the Contracting Officer'sfailure to
grant approvals to meet the shipper's sailing date will not of itself constitute a compensable delay under this or any
other clause of this contract. Requests shall contain at aminimum --

(1) Type, weight, and cube of cargo;

(2) Required shipping date;

(3) Specia handling and discharge requirements;

(4) Loading and discharge points;

(5) Name of shipper and consignes;

(6) Prime contract number; and

(7) A documented description of efforts made to secure U.S.-flag vessels, including points of contact (with names
and telephone numbers) with at least two U.S.-flag carriers contacted. Copies of telephone notes, tel egraphic and
facsimile message or letters will be sufficient for this purpose.

(e) The Contractor shall, within 30 days after each shipment covered by this clause, provide the Contracting Officer
and the Maritime Administration, Office of Cargo Preference, U.S. Department of Transportation, 400 Seventh Street
SW., Washington, DC 20590, one copy of the rated on board vessel operating carrier's ocean hill of lading, which
shall contain the following information:

(2) Prime contract number;

(2) Name of vessdl;

(3) Vessdl flag of registry;

(4) Date of loading;

(5) Port of loading;

(6) Port of final discharge;

(7) Description of commodity;

(8) Grossweight in pounds and cubic feet if available;

(9) Total ocean freightin U.S. dollars; and

(10) Name of the steamship company.
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(f) The Contractor shall insert the substance of this clause, including this paragraph (f), in subcontracts that are for a
type of supplies described in paragraph (b)(2) of this clause.

(End of clause)
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Section 00800 - Special Contract Requirements

HEALTH AND SAFETY CLAUSE

HEALTH AND SAFETY STANDARDS: Thefacilities, systems and equipment design standards of the occupational
Safety and Health Act, Code of Federal Regulations, Title 29, Chapter X V11, Parts 1910 and 1926, or EM 385-1-1, U.S.
Army Corps of Engineers, Safety and Health Requirements Manual, whichever is more stringent, will be incorporated
into all Engineering, Design and Analysis furnished, pursuant to this contract. Any problem inincorporating these
standards due to conflicts with other technical criteriawill be promptly submitted to the Contracting Officer for
decision.

Contractor shall abide by the Safety Requirements specified EM 385-1-1.

U.S.ARMY CORPS OF ENGINEERS SAFETY AND HEALTH REQUIREMENTS MANUAL, EM 385-1-1:

This paragraph applies to contracts and purchase orders that require the contractor to comply with EM 385-1-1 (e.g.,
contracts that include the Accident Prevention Clause at FAR 52.236-16 and/or other safety provision s). EM 385-1-1
and its changes are availabl e at http://www.hg.usace.army (at the HQ Homepage sel ect Safety and Occupational
Health). The contractor shall be responsible for complying with the current edition and all changes posted on the
web as of the effective date of this solicitation.

(End)
“Y ear 2000 Compliance; the Architect/Engineer (A/E) shall insure that the hardware, firmware, software, and

information technology systems separately or in combination with each other or other elements specified in the
documents developed under this contract shall be year 2000 compliant in accordance with FAR 39.106.”

TIME EXTENSIONS

52.236-4020 TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER (31 OCT 89)(ER 415-1-15)

a. Thisprovision specifies the procedure for the determination of time
extensions for unusually severe weather in accordance with the CONTRACT
CLAUSE entitled "DEFAULT (FIXED-PRICE CONSTRUCTION)." In order for the
Contracting Officer to award atime extension under this clause, the
following conditions must be satisfied:

(1) Theweather experienced at the project site during the
contract period must be found to be unusually severe, that is, more
severe than the adverse weather anticipated for the project location
during any given month.

(2) The unusually severe weather must actually cause adelay to
the completion of the project. The delay must be beyond the control and
without the fault or negligence of the contractor.

b. Thefollowing schedule of monthly anticipated adverse weather delays
is based on National Oceanic and Atmospheric Administration (NOAA) or
similar datafor the project location and will constitute the base line
for monthly weather time evaluations. The contractor's progress schedule
must reflect these anticipated adverse weather delaysin all weather
dependent activities.

MONTHLY ANTICIPATED ADVERSE WEATHER DELAY
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WORK DAYSBASED ON 7 DAY WORK WEEK

JAN FEB MAR  APR MAY  JUN
(1-15)(16-30)

(31) (29 (31) (19 (5 ® O

ULY AUG  SEP OCT NOV DEC

(6) (6) ®) G ) (31

¢. Upon acknowledgement of the Noticeto Proceed (NTP) and
continuing throughout the contract, the Contractor will record on the
daily CQC Report, the occurrence of adverse weather and resultant impact
to normally scheduled work. Actual adverse weather delay days must pre-
vent work on critical activitiesfor fifty percent (50%) or more of the
contractor's scheduled work day.
The number of actual adverse weather delay days shall include days
impacted by actual adverse weather (even if adverse weather occurred in
previous month), be calculated chronologically from the first to the last
day of each month, and be recorded as full days. If the number of actual
adverse weather days exceeds the number of days anticipated in
Subparagraph b above, the Contracting Officer will convert any qualifying
delaysto calendar days, giving full consideration for equivalent fair
weather work days, and issue amodification in accordance with the
CONTRACT CLAUSE entitled "DEFAULT (FIXED PRICE CONSTRUCTION)".

(END OF CLAUSE)

Contract Clause for Dredging and Dredge Related Marine Work

“The Contractor shall comply with the provisions of EM 385-1-1. If the Contractor is a currently accepted participant
in the Dredging Contractors of America (DCA )/United States Army Corps of Engineers (USACE) Dredging Safety
Management Program (DSMP), as determined by the DCA/USACE Joint Committee, and holds a current valid
Certificate of Compliance for both the Contractor Program and the Dredge(s) to be used to perform the work required
under this contract, the Contractor may, in lieu of the submission of an Accident Prevention Plan (APP),

(1) makeavailablefor review, upon request, the Contractor’ s current Safety Management System (SMS)

documentation,

(2) submit to the Contracting Officer the current valid Company Certificate of Compliance for its SMS,

(3) submit the current dredge(s) Certificate of Compliance based on third party audit, and

(4) submit for review and acceptance, site-specific addends to the SM S as specified in the solicitation.”

ACCOUNTING AND APPROPRIATION DATA
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AA: 96X 31230000 082427 25203403L.2087750 NA 96203
AMOUNT: $171,100.00

CLAUSESINCORPORATED BY FULL TEXT

52.231-5000 EQUI PMENT OANERSHI P AND OPERATI NG EXPENSE SCHEDULE
MAR 1995) - - EFARS

(a) This clause does not apply to term nations. See 52.249-5000, Basis for
Settl ement of Proposals and FAR Part 49.

(b) Allowable cost for construction and mari ne plant and equi pnment in sound
wor kabl e conditi on owned or controlled and furni shed by a contractor or
subcontractor at any tier shall be based on actual cost data for each piece of
equi pment or groups of simlar serial and series for which the Governnment can
determ ne both ownership and operating costs fromthe contractor's accounting
records. When both ownership and operating costs cannot be determ ned for any
pi ece of equi pment or groups of simlar serial or series equipnment fromthe
contractor's accounting records, costs for that equi pnment shall be based upon
t he applicable provisions of EP 1110-1-8, Construction Equi prment Ownershi p and
Operati ng Expense Schedule, Region Il. Wrking conditions shall be considered
to be average for determ ning equi pnent rates using the schedul e unless
specified otherwi se by the contracting officer. For equipnment not included in
the schedule, rates for conparabl e pieces of equipnent may be used or a rate
may be devel oped using the formula provided in the schedule. For forward
pricing, the schedule in effect at the time of negotiations shall apply. For
retroactive pricing, the schedule in effect at the tinme the work was perforned
shal | apply.

(c) Equiprment rental costs are allowable, subject to the provisions of FAR
31.105(d) (ii) and FAR 31.205-36. Rates for equi pnent rented from an
organi zati on under common control, | ease-purchase arrangenments, and sal e-
| easeback arrangenents, will be determ ned using the schedule, except that
actual rates will be used for equi pnent | eased from an organi zati on under
common control that has an established practice of |easing the sane or sinmlar
equi pment to unaffiliated | essees.

(d) When actual equi pnment costs are proposed and the total anmount of the
pricing action exceeds the small purchase threshold, the contracting officer
shall request the contractor to submt either certified cost or pricing data,
or partial/limted data, as appropriate. The data shall be submitted on
St andard Form 1411, Contract Pricing Proposal Cover Sheet.

(End of clause)

52.236-1 PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984)

The Contractor shall perform on the site, and with its own organization, work equivalent to at |east twenty (20)
percent of the total amount of work to be performed under the contract. This percentage may be reduced by a
supplemental agreement to this contract if, during performing the work, the Contractor requests areduction and the
Contracting Officer determines that the reduction would be to the advantage of the Government.

(End of clause)
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Security Contract Language for all Corps of Engineers' Unclassified Contracts (PIL 2003-06, 19 Feb 03)

All Contractor employees (U.S. citizens and Non- U.S. citizens) working under this contract (to include grants,
cooper ative agreements and task orders) who require access to Automated | nformation Systems (AlS), (stand alone
computers, network computers/systems, e-mail) shall, at a minimum, be designated into an ADP-II1 position (non-
sensitive) in accordance with DoD 5220-22-R, Industrial Security Regulation. The investigative requirements for an
ADP-I11 position are afavorable National Agency Check (NAC), SF-85P, Public Trust Position. The contractor shall
have each applicable employee complete a SF-85P and submit to the USACE, Detroit District Security Officer within
three (3) working days after award of any contract or task order, and shall be submitted prior to the individual being
permitted accessto an AlS. Contractors that have acommercial or government entity (CAGE) Code and Facility
Security Clearance through the Defense Security Service shall process the NACs and forward visit requests/results
of NAC to the USACE, Detroit District Security Officer. For those contractors that do not have a CAGE Code or
Facility Security Clearance, the USACE Detroit District Security Office will process the investigation in coordination
with the Contractor and contract employees.

In accordance with Engineering Regulation, ER 380-1-18, Section 4, foreign nationals who work on Corps of
Engineers' contracts or task orders shall be approved by the HQUSACE Foreign Disd osure Officer or higher before
beginning work on the contract/task order. This regulationincludes subcontractor employees. (NOTE: exceptionsto
the above requirement include foreign nationals who perform janitorial and/or ground maintenance services.) The
contractor shall submit to the Division/District Contract Office, the names of all foreign nationals proposed for
performance under this contract/task order, along with documentation to verify that he/she was legally admitted into
the United States and has authority to work and/or go to school in the US. Such documentation may includeaUS
passport, Certificate of US citizenship (INS Form N-560 or N-561), Certificate of Naturalization (INS Form N-550 or N-
570), foreign passport with 1-551 stamp or attached INS Form 1-94 indicating employment authorization, Alien
Registration Receipt Card with photograph (INS Form 1-151 or I-551), Temporary Resident Card (INS Form |-688),
Employment Authorization Card (INS Form 1-688A), Reentry Permit (INS Form 1-327), Refugee Travel Document (INS
Form 1-571), Employment Authorization Document issued by the INS which contains a photograph (INS Form |-
688B).

Classified contracts require the issuance of aDD Form 254 (Department of Defense Contract Security Classification
Specification).

(End of Clause)



